GUARDRAIL SCHEDULE STRIPING SCHEDULE
63000001 63100087 63100167 78200410 78201000 70300220 78001110 78100100 78300100
STEEL PLATE TRAFFIC 63200310 TRAFFIC GUARDRAIL TERMINAL TEMPORARY PAINT RAISED PAVEMENT
STA TO STA LT/RT BEAM GUARD BARRIER GUARDRAIL BARRIER MARKERS MARKER - STA. TO STA. LOCATION PAVEMENT PAVEMENT REFLECTIVE MARKING
RAIL, TY A, TERMINAL, REMOVAL TERMINAL, TYPE A DIRECT MARKING - MARKING - LINE PAVEMENT REMOVAL
6 FT POSTS TYPE 6A TY 1 (SP) TAN APPLIED LINE 4" 4" MARKER
(FOOT) (EACH) (FOOT) (EACH) (EACH) (EACH) (FOOT) (FOOT) (SQ FT)
IL 185 ISTAGE |
938+65.5 939+15.5 LT 1 1 936+22 938+65 CENTER 20
939+15.5 939+53.0 LT 375 1 941+01 943+14 CENTER 18
939+53.0 939+97.0 LT 1
939+20.0 939+97.0 LT 77.0 ISTAGE | SUB TOTAL 38
IsTaGE It
937+55.0 938+05.0 RT 1 1 939+40 940+60 CENTER
938+05.0 939+30.0 RT 125.0 2 937+78 942+01 LT EDGE 141
939+30.0 939+74.0 RT 1
938+93.0 939+73.0 RT 80.0 STAGE 1l SUB TOTAL 141
FINAL
940+27.0 940+71.0 LT 1 936422 943+14 RT EDGE 692 692
940471.0 9414710 LT 100.0 2 936+22 943+14 CENTER 173 173
941+71.0 942+210 LT 1 1 936+22 943+14 LT EDGE 692 692
940+27.0 941+07.0 LT 80.0 939+40 940460 CENTER
940+04.0 940+48.0 RT 1 FINAL SUB TOTAL 1,557 1,557
940+48.0 940+85.5 RT 375 1 TOTALS 1,557 1,557 179
940+85.5 941+35.5 RT 1 1
940+03.0 940+80.0 RT 77.0
TOTALS 300.0 314 4 10 4
SEEDING SCHEDULE RIGHT OF WAY MARKER SCHEDULE
28000250 66600105 20025500
25001000 TEMPORARY FURNISHING FURNISHING AND
STATION TO STATION LT/RT AREA SCEI..iDslgg, EROSION STA OFFSET LT/RT AND ERECTING INSTALLING
CONTROL RIGHT-OF-WAY PROPERTY
(SPECIAL) SEEDING MARKERS MARKERS
(SQ FT) (ACRE) (POUND) (EACH) (EACH)
IL 185

938+24 939+82 LT 3,320 0.08 8 935+00.0 40" RT 1

936+41 939+67 RT 5,006 0.12 12 937+26.97 5.75' RT 1

940+53 942+31 LT 3,391 0.08 8 939+00.0 60" RT 1

940+05 942+49 RT 3,890 0.09 9 940+00.0 60" RT 1

944+00.0 40 RT 1
TOTALS 0.37 37
USE 0.4 40 TOTAL 4 1
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